H.11 CONTRACTOR WEBPAGE – Updated 2-2009
It is a material contract requirement that each IDIQ holder maintain a publicly available webpage throughout the period of performance of the contract. The purpose of the webpage is for the Contractor to communicate with potential customers regarding the Contractor’s ability to provide world-class professional support services for all NAVSEA Program Executive Offices, Directorates, and field activities.  The webpage should demonstrate the functional capability associated with different products or business areas.  The webpage should be easily accessible from the Contractor’s front page and intuitive for novice computer users.  This webpage at minimum must include the following items:

-  A copy all task orders received under this contract;

-  A copy of all technical instructions issued against any task order; 

-  A list of all team members proposed and their capability/area of expertise; 

-  A list of the last 3 years services experience, for all team members listed in Exhibit A of this solicitation, listed by functional area and specific Program, as appropriate.  The Contractor may also include a description of the products (deliverables) provided. 

-  Point(s) of Contact to provide information on customer satisfaction with the services performed; 

-  A description of the Contractor’s quality assurance program; 

-  Points of contact for information related to the SeaPort program 

The contractor shall provide the SeaPort Contracting Officer with the web address within 10 government working days of receipt of the contract. Failure to maintain the website may adversely impact the IDIQ holder's ability to win task orders as the information provided on the website may be used as part of the fair opportunity to be considered for certain task orders.

In accordance with the requirements of clause H.11, the following information is provided regarding the Target Media Mid Atlantic, Inc. dba Target Systems Seaport-e Prime Contract.

1. A copy all task orders received under this contract ;

See Links
N00178-05-D-4600 EX01 for Afloat Supply Department of the Future (ASDOF) and 


N00178-05-D-4600 EX02 for Serial Number Tracking.


N00178-05-D-4600 EX03 for Headquarters Re-Design
	Task Order
	

	N00178-05-D-4600 EX01 for Afloat Supply Department of the Future (ASDOF)
	
[image: image1.emf]C:\Users\mmnielsen\ Documents\MAtt\New Business\Seaport-e Contract\Website Information\Update 2-2009\N00178-05-D-4600-EX01.pdf



	N00178-05-D-4600 EX02 for Serial Number Tracking
	
[image: image2.emf]C:\Users\mmnielsen\ Documents\MAtt\New Business\Seaport-e Contract\Website Information\Update 2-2009\N00178-05-D-4600-EX02.pdf



	N00178-05-D-4600 EX03 for Headquarters Re-Design
	
[image: image3.emf]C:\Users\mmnielsen\ Documents\MAtt\New Business\Seaport-e Contract\Website Information\Update 2-2009\N00178-05-D-4600-EX03.pdf




2. A copy of all technical instructions issued against any task order; 

None Yet

3. A list of all team members proposed and their capability/area of expertise; 

	Team Member
	Type of Business
	Zones
	Functional Areas

	Diverse Technologies Corporation (DTC)
http://www.diversetech.com/
Seaport-e Information:

http://www.diversetech.com/clients/seaport/seaport.asp

	Small Business, Service Disabled Veteran Owned Small Business


	All
	3.3, 3.6, 3.15, 3.5, 3.20

	Kodiak Finance
http://www.kodiakfinance.com/

	Alaskan Native Owned, Woman Owned Small Business
	1,2,3
	3.6, 3.12

	LMI
http://www.lmi.org/

	Large Business
	All
	3.1, 3.3, 3.12, 3.16, 3.17, 3.20

	Unified Industries Incorporated (UII)
http://www.uii.com

	Small Disadvantaged Business


	
	3.1, 3.2, 3.3, 3.4, 3.10, 3.12, 3.16, 3.17, 3.18, 3.20

	BearingPoint
http://www.bearingpoint.com
Seaport-e Information:  

http://www.bearingpoint.com/contracts/SeaPort-e

	Large Business
	All
	All

	Discovery Machine, Inc
http://www.discoverymachine.com/

	Woman-owned Small Business
	All
	3.1, 3.2, 3.3, 3.4, 3.6

	Intertribal Information Technology Company, LLC (IITC)
http://www.iitc.us/

	SBA 8(a),  Tribally Owned, HUB-Zone
	All
	3.6, 3.9, 3.11, 3.12, 3.18, 3.20, 3.21

	Logistics and Acquisition Partners, LLC

	Small Business
	All
	3.5, 3.7, 3.10, 3.16, 3.17, 3.18, 3.19, 3.20, 3.22

	McFarland Technology, Inc.
http://www.mcfarlandtechnology.com/

	Small business – SDB, WO, 8(a)
	1,2,3
	3.6, 3.16

	Net World Technology Corporation
http://www.networldtechnology.com/

	8(a), Small Business, SDB, WO
	1,2,3
	3.6, 3.9, 3.11, 3.12, 3.18, 3.20, 3.21.

	Paladin Logistics

	Small Business
	All
	3.5, 3.7, 3.10, 3.16, 3.17, 3.18, 3.19, 3.20, 3.22

	Pilbara Group Inc.

http://www.pilbaragroup.com/

	Small Business
	1,2,3
	3.3, 3.6, 3.12, 3.20, 3.21

	Science Applications International Corporation
http://www.saic.com/

	Large Business
	All
	All

	SERCO
http://www.serco-na.com/
Seaport-e Information:

http://www.serco-na.com/Contracts/Contract-Vehicles/NAVSEA-Seaport-IDIQ-Multiple-Award-Contract-N00178-04-+D-4114

	Large Business
	All
	All


4. A list of the last 3 years services experience, for all team members listed in Exhibit A of this solicitation, listed by functional area and specific Program, as appropriate.  The Contractor may also include a description of the products (deliverables) provided. 

Please see the websites indicated above for the respective firms’ task orders against the Seaport-e Contract.

5. Point(s) of Contact to provide information on customer satisfaction with the services performed; 

Matthew Nielsen, (717) 795-8646, mmnielsen@target-sys.com

6. A description of the Contractor’s quality assurance program; 

Target Systems maintains a comprehensive, verifiable and self-implementing approach for monitoring its performance.  Our definition of quality, simply put, is meeting the customer’s expectations and requirements.  This definition consists of:

· Conformance to requirements;

· Conformance to mutually agree-to expectations;

· Fitness for use;

· Customer satisfaction/customer service

Target Systems’ organizational culture supports the notion that quality is planned into every project from the beginning.  We carefully analyze the customer’s requirements and the quality standards that support delivering the product or service as agreed.  For the Eagle initiative, we will employ the Carnegie Mellon Software Engineering Institute’s Capability Maturity Model (SEI-CMM).  This model, as it relates to quality control, places the focus on the customer, promotes teamwork and designs quality into the deliverable by promoting prevention over inspection.  Target Systems has the knowledge, experience and capability to provide products at CMM Level IV.  In other words, for the Eagle initiative, Target Systems will establish and employ basic project management processes and methodology to track cost, schedule and functionality in order to repeat earlier successes for taskings with similar applications.  Our software process for both management and engineering activities will be documented, standardized and integrated into a standard software process for the Eagle initiative.  Each tasking will use an approved, tailored version of the defined, overall standard software process for developing and maintaining software.  Finally, detailed measures of the software process and product quality will be collected.  Both the process and products will be quantitatively controlled.

Target Systems’ approach for Quality Control is a 5 step approach:

1. Quality Planning – Working with the customer, Target Systems will determine which standards apply and which metrics to use to measure compliance.  We will develop a verifiable quality management plan (QMP) that:

a. Identifies the role of the teams in quality management

b. Identifies quality planning activities (input/output)

c. Identifies the customer and their requirements

d. Documents the standards, where they come from and how they will be used

e. Identifies relevant quality metrics

f. Identifies the major tools and techniques of quality planning and how they will be used for the Eagle initiative

2. Quality Control – We will monitor specific project results to determine if they comply with relevant quality standards and identify ways to eliminate causes of unsatisfactory results by:

a. Capturing inputs to quality control such as work results, quality management plan operations, definitions and checklists

b. Employing a tool kit to collect and display data; inspections, check sheets, statistical sampling, histograms, Pareto diagrams, brainstorming and cause-and-effect diagrams

3. Quality Assurance – Target Systems will institute planned and systematic activities to provide confidence that the project will satisfy the relevant quality standards.  The role of the quality assurance function will be to review requests for quality assurance appraisals, provide technical advice, review and build a quality environment, develop standards and guidelines where none exist, analyze errors, report problems to Project Manager and assist in correcting errors.  Additionally, the Target Systems QA approach will:

a. Employ an ACTIVE QA approach using quality assurance tools such as benefit-cost analysis, benchmarking, flowcharting and quality audits.  This will:

i. Ensure processes, such as configuration management (CM), can support the quality standards demanded by the project

ii. Audit CM performance

iii. Develop QA practices and standards for plans

iv. Review development plans for completeness

v. Moderate design and code inspections/walk thrus

vi. Review test plans for adherence to standards

vii. Collect and analyze defect data and estimate defect potentials

viii. Recommend corrective action for problems

ix. Instruct Team on quality topics

4. Change Management – Our approach will control changes to characteristics and provide information on the status of the work unit while maintaining the integrity of the baseline

a. Overall project change control will identify changes to the project scope, ensuring that the changes are beneficial and that the changes are managed

i. A Configuration Management Plan will be developed in the earliest stages of the project, as an addendum to the project management plan.  This plan will address processes for:

1. Establishing baselines (requirements, work breakdown schedule, project schedule, budget, resource plans) and version tracking

2. Change and enhancement requests

3. Discrepancies

4. System and subsystem design

5. Implementing and managing a Change Control Board (CCB)

5. Process Improvement –  Finally, Target Systems is capable of employing various tools to insure continuous process improvement for the Eagle initiative.  At a higher level, the “PDCA”, Plan, Do, Check and Act, methodology is very important.

a. For the planning phase, quality tools that aid in identifying problems and root causes might include the Pareto Chart, Histogram Graph, Fishbone Diagram and the Scatter Diagram.

b. For the performance phase, Tree Diagrams and Process Decision Program Chart will aid in eliminating problem causes

c. For the verification phase, statistical control chars and prioritization matrixes aid in measuring or evaluating data

d. In the action phase, checklists, matrixes and tables aid in implementing and reviewing change results.

7. Points of contact for information related to the SeaPort program
Matthew Nielsen, (717) 795-8646, mmnielsen@target-sys.com
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SECTION B SUPPLIES OR SERVICES AND PRICES


CLIN - SUPPLIES OR SERVICES
2001 Serial Number 1.0 Lot $103,802 $103,802


Tracking Support
Services
(including travel
and per diem) in
support of the
Naval Supply
Systems Command
(NAVSUP)
Headquarters in
accordance with
the Statement of
Work (OTHER)


2002 Serial Number 1.0 Lot $243,442 $243,442
Tracking Support
Services
(including travel
and per diem) in
support of the
Naval Supply
Systems Command
(NAVSUP)
Headquarters in
accordance with
the Statement of
Work (OTHER)
Option


2003 Serial Number 1.0 Lot $250,319 $250,319
Tracking Support
Services
(including travel
and per diem) in
support of the
Naval Supply
Systems Command
(NAVSUP)
Headquarters in
accordance with
the Statement of
Work (OTHER)
Option


The following subline items are for informational purposes in order to identify monthly billing prices. The
quoter shall provide prices for the following subline items as an attachment to its price proposal.


SECTION B – SCHEDULE OF SUPPLIES/SERVICES AND PRICES (to submit with quote)


UNIT OF UNIT TOTAL


ITEM SUPPLIES/SERVICES QTY ISSUE PRICE AMOUNT


2001AA 1 June 2006 through 31 October 2006 5 Months $103,802.00 $103,802.00


2002AA 1 November 2006 through 31 October 2007 12 Months $243,442.00 $243,442.00


2003AA 1 November 2007 through 31 October 2008 12 Months $250,319.00 $250,319.00
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SECTION C DESCRIPTIONS AND SPECIFICATIONS


STATEMENT OF WORK for the Integration of Data Sources, Testing and Training Related to NAVICP
Serial Number Tracking


Period of Performance: From date of award through 5 months after date of award, plus two twelve-month
options.


1.0 PURPOSE


Serial Number Tracking (SNT) supports DoD’s policy on Serialized Item Management (SIM) to track
reparable parts, maintenance and history records.


2.0 BACKGROUND


The Serial Number Tracking System (SNTS) accesses existing data from myriad sources and provides a
central portal to this data via a web-enabled system. SNT utilizes Automatic Identification Technology (AIT)
to store and retrieve specific maintenance and supply significant information concerning Navy repairable
assets. The program uses bar coding, contact memory buttons (CMBs) and AIT read/write devices to
document maintenance, supply and transportation information about repairable components on the
components themselves. It utilizes the AIT read/write devices to record the information on the bar code or
CMB, and to retrieve that information and enter it into maintenance, supply and transportation databases.
Finally, the web-based SNT system allows the user to query the various information systems and track the
repairable component through the maintenance, supply and transportation processes. The purpose of the
SNTS is to resolve inventory issues and promote initiatives that contribute to cost-wise readiness through the
addition of a reporting capability via the SNT Web Application.


3.0 SCOPE


This SOW describes the tasks required to identify, develop, and test application changes for the SNT
program and to conduct training for Fleet users. Naval Supply Systems Command (NAVSUP) is continuing
efforts to improve the support provided to operational forces. Specifically, NAVSUP is exploring
opportunities to research, investigate, analyze and implement various on going asset tracking initiatives.
These efforts may involve, but are not limited to, tracking and analyzing initiatives for NAVAIR programs,
NAVSEA SNT Initiatives and various other DoD initiatives. This work will require in-depth knowledge of
existing DoD programs such as Serialized Item Management (SIM), Unique Identification (UID), and
Unique Item Identification (UII), the Navy SNT system as well has the Naval supply system.


4.0 SPECIFIC REQUIREMENTS


The contractor shall perform task assignments within the parameters of the specific tasks outlined in this
section.


4.1 Technical Meetings and Program Reviews


The contractor will attend meetings to discuss the contract/order and the goals, requirements and
complexities of the project. Meetings and Reviews are generally held on-site, although the Government will
determine the actual location.


The contractor may be required to attend additional Project Management meetings, training sessions, etc., as
part of the SNT development effort. NAVSUP will provide announcements and requirements for attendance.


Bi-weekly reports shall be submitted outlining program progress and outstanding issues with
recommendations for planned actions. Bi-weekly reports are due by COB Wednesday.


4.2 Technical Analyses and Program Management Support


The contractor will assist in the development and integration of the SNT program with NAVAIR and
NAVSEA inventory data sources and with transportation system data sources. These efforts will include the
establishment of bench marking for existing reports and enhanced query capabilities on the SNT web
application. Where applicable, application development will include decision support reports. These decision
support reports may include trend data that tracks component usage, failure rates, cost, and any other
assessable data trends, which could help in decision-making.


The contractor will work with the procurement, operations, and support entities, such as the acquisition
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Program Managers, Logistical Managers, In-Service Engineering Activities, and the Fleet, to identify
readiness detractors. The emphasis in this area is to identify problems that might be solved and/or studied
through the addition of a reporting capability via the SNT Web Application. This may include monitoring the
SNTS system for serial number items that exceed standard deviations in the repair cycle and the
establishment of Serial Number Tracking visibility for Readiness Detractors.


Identify Automatic Identification Technology (AIT) marking capabilities that support serial number marking
capabilities. Once identified, provide recommendations for use of new marking capabilities and a means for
enhancing the quality of data to a variety of information systems. Provide recommendations for AIT
mandates to ensure items like 2-D Data Matrix marking and RFID include serial number information, both
on the item and in the information systems. In addition, the contractor will ensure program compliance with
the DoD Unique Item Identification policy and procedures and keep the government advised of new AIT
technologies.


The contractor will attend weekly meeting and provide program update briefs and bi-weekly reports shall be
submitted outlining program progress and outstanding issues with recommendations for resolving issues,
improving the SNT application and for providing better Fleet support. Bi-weekly reports are due by COB
Wednesday.


4.3 SNT Application Administration and Testing


The contractor will be required to test all changes to the SNT application after maintenance and at the
conclusion of software revisions. Any developmental changes to the SNT application that add capability will
require testing. This testing typically will be performed on a development server, followed by like testing on
the production server.


The contractor will be required to monitor new user requests and assign user name and password to qualified
candidates. Additionally, daily, continuous account testing and maintenance is required to ensure SNT
application continuity.


4.4 Training and Documentation


Periodically, the SNT program office will provide SNT training to the user community (monthly). This
training will include an in-depth, step-by-step presentation of all of the SNT application capabilities. The
trainer must also be able to explain logic behind queries and have an in-depth knowledge of data sources
accessed. The contractor will be required to provide this training and periodically will be required to travel
and documented below.


As changes to the SNTS occur (quarterly), the contractor shall provide recommended updates to existing
SNT user guide and training documentation.


Following is the anticipated routine travel requirement:


From To # Trips # Days


Mechanicsburg, PA Philadelphia, PA 3 2


Mechanicsburg, PA Washington, DC 2 2


Mechanicsburg, PA Norfolk, VA 1 3


Mechanicsburg, PA San Diego, CA 1 3


Mechanicsburg, PA Jacksonville, FL 1 3


5.0 Government Furnished Equipment


The government will provide a PC workstation and telephone connectivity commensurate with SOW
requirements.
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SECTION D PACKAGING AND MARKING


Not Applicable


CONTRACT NO.
N00178-05-D-4600


DELIVERY ORDER NO.
EX02


PAGE
4 of 9







SECTION E INSPECTION AND ACCEPTANCE


INSPECTION AND ACCEPTANCE OF SERVICES (OCT 2004)


The Task Order Manager (TOM) identified in Section G of this solicitation is the only person empowered to
inspect and accept the completed task order. Upon completion of all work and final submission of all data
items, the contractor's Senior Technical Representative shall prepare and sign a Certificate of Final
Acceptance (COFA) memorandum and submit it to the TOM for signature. The contractor shall include the
fully signed COFA with its final invoice.
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SECTION F DELIVERIES OR PERFORMANCE


CLIN - DELIVERIES OR PERFORMANCE


The period of performance for the base period (CLIN 2001) is from the date of task order award through five
months thereafter, estimated at:


2001 1 June 2006 - 31 October 2006


The periods of performance for the option periods (CLINs 2002 - 2003) are from the date of the exercise of
the option period through twelve months thereafter, estimated at:


2002 1 November 2006 - 31 October 2007


2003 1 November 2007 - 31 October 2008
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SECTION G CONTRACT ADMINISTRATION DATA


Accounting Data


SLINID PR Number Amount
-------- ---------------------- ---------------------
2001 N000236RC43203 103802.00
LLA :
AA 97X4930.NC1X 06003 P464.32 AK 25.23 033181 N000236RC43203
Standard Number: N000236RC43203


Task Order Manager:


CDR Tad Teichert, 0411


5450 Carlisle Pike


P.O. Box 2050


Mechanicsburg, PA 17055


Phone No. (717) 605-2152


E-mail: tad.teichert@navy.mil


Contracting Point of Contact:


The contracting office point of contact is Mr. John Stefano who can be reached at (215) 697-9608 (phone),
(215) 697-9569 (fax) or via e-mail at: johnstefano@navy.mil.


SECTION H SPECIAL CONTRACT REQUIREMENTS


NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS


For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE,
52.219-3, NOTICE OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF
COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS, and 52.219-27 NOTICE OF TOTAL
SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE, the determination of
whether a small business concern is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small business under the size
standards in this solicitation, and further, meets the definition of a HUBZone small business concern, a small
business concern certified by the SBA for participation in the SBA’s 8(a) program, or a service disabled
veteran-owned small business concern, as applicable, shall be based on the status of said concern at the time
of award of the SeaPort-e MACs and as further determined in accordance with Special Contract Requirement
H-19.


Additional Special Contracting Requirements shall be in accordance with Section H of the IDIQ contract.
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SECTION I CONTRACT CLAUSES


Note: All provisions of Section I of the basic contract apply to this task order (unless otherwise specified in
the task order) plus the following (provided in full text):


52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2006)


(a) The Contractor shall comply with agency personal identity verification procedures identified in the
contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management
and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS
PUB) Number 201.


(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have
physical access to a federally controlled facility or access to a Federal information system.


52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)


(a) The Government may extend the term of this contract by written notice to the Contractor within thirty
(30) days prior to contract expiration; provided that the Government gives the Contractor a preliminary
written notice of its intent to extend at least sixty (60) days before the contract expires. The preliminary
notice does not commit the Government to an extension.


(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.


(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed twenty-nine (29) months.
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SECTION J LIST OF ATTACHMENTS


CONTRACT ADMINISTRATION PLAN (CAP) FOR FIXED PRICE CONTRACTS
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SECTION B SUPPLIES OR SERVICES AND PRICES


CLIN - SUPPLIES OR SERVICES  
 
For FFP Items: 
 
Item   Qty        Unit Unit Price      Total Price                     
------ ---------- ---- --------------- ---------------                  
 
2000          1.0 Lot       $14,190.61      $14,190.61   
 
       Design Planning to include complete documentation of design layout.    
       (OTHER)                                                                               
 
2001          1.0 Lot      $151,176.56     $151,176.56   
 
       Implementation of CLIN 2000 including all labor and materials for      
       installation. (OTHER)                                                                 
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SECTION C DESCRIPTIONS AND SPECIFICATIONS


1. Background:


2. Scope:


3. Objectives:


4. Tasks:


Naval Supply Systems Command


Headquarters Redesign


Statement of Work


The Naval Supply Systems Command's (NAVSUP) primary mission is to provide Naval forces worldwide with 
supplies and services. NAVSUP Headquarters is an Echelon II command, and is also visited by high level Navy 
leadership. It is important that NAVSUP project a professional image along with making the environment professional 
for the NAVSUP employees working in the building. 


The scope of the statement of work is to acquire contractor support to accomplish the following:


Review current spaces and design and install a new more up-to-date display of hallway graphics to include signage, 
wall-mounted large format photos, photo collages, and display material in various areas within the Headquarters 
building (Building 309) to modernize and enhance spaces and to provide cohesive design flow from lobby into the 
Executive Offices. In addition to the graphic updates mentioned above, a new interior design including furniture 
arrangement (furniture is provided by NAVSUP) and wall décor of several meeting rooms will be accomplished. The 
areas to be considered are: the main entrance of Building 309, the lobby area of Building 309, entry way adjunct to the 
Executive Suite, guest/visitor waiting area within the Executive Suite, the executive conference room (VTC) and the 
NAVSUP Bldg. 309 commons area.


The objective of this initiative is to have a contractor design, construct and install new graphic displays, large format 
photos, photo collages and display materials as mentioned in the Scope of Work, and to design and make changes to 
the various meeting facilities identified above.
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a. Provide design concepts on how to improve the appearance of the above mentioned areas within 
NAVSUP Headquarters (Building 309). 


b. Provide design of new graphic displays, signage, wall-mounted large format photos, and photo 
collages. 


c. Fabricate and construct the graphic displays mentioned above. 
d. Install new graphic displays. 
e. Provide suggestions on how to improve the functional aspects of various meeting facilities mentioned 


in the Scope of Work. 
f. Fabricate and install new design features within meeting facilities. 
g. Make adjustments to both graphic and facility design as required.


5. Deliverables:


a. Graphic design service to include designs for signage, large format photos, photo collages, and wall-
mounted displays. Photos used in the various displays will be provided by NAVSUP. 


b. Meeting room designs to include wall-mounted photos and graphic displays. Furniture and photos will 
be provided by NAVSUP. 


c. Actual construction of the graphics, large format photos and other display items and signage to be 
installed in the areas addressed previously in the Scope of Work. 


d. Coordinate with base Public Works Facility Engineers as needed during the installation phase of the 
project.


6. Place of Performance:


7. Period of Performance:


Building 309


Naval Supply Systems Command Headquarters


Mechanicsburg, PA 17050


The redesign shall be completed within 3 months from date of award.


    8. Miscellaneous: 
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Site visit required.   Site visit will be conducted at NAVSUP headquarters on 02 July 2008 at 9:00 am.  Please register 
your intent to attend including names and phone numbers of all attendees by emailing maria.degeorge@navy.mil and 
kathy.adams@navy.mil   
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SECTION D PACKAGING AND MARKING
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SECTION E INSPECTION AND ACCEPTANCE


Inspection and acceptance will be performed by the TOM.
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SECTION F DELIVERABLES OR PERFORMANCE


CLIN - DELIVERIES OR PERFORMANCE


The periods of performance for the following firm items are from date of task order award through 12 months 
thereafter, estimated at:


   


2000 8/4/2008 - 11/4/2008


2001 8/4/2008 - 11/4/2008


Services to be performed hereunder will be provided at (insert specific address and building etc.)
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SECTION G CONTRACT ADMINISTRATION DATA


Task Order Manager
Timothy J. Christmann
5450 Carlisle Pike PO Box 2050
Mechanicsburg PA 17055-0791 
timothy.christmann@navy.mil
(717) 605-7402 


WAWF Invoice Type 2 in 1


Issuing Office DoDAAC N00189


Admin DoDAAC S3912A


Ship-To (Acceptor) DoDAAC N00023 email: arlington.miller@navy.mil 
 
LPO (Certifier) DoDAAC (if applicable) N00023. OMN  


PAY DoDAAC HQ0131


LPO Email: donna.church@navy.mil


Additional Instructions


Invoice must be CLIN/ACRN specific prior to submission via WAWF.


 


The contractor shall submit invoices for payment per contract terms. 


The Government shall process invoices for payment per contract terms. 


  


 


Accounting Data
SLINID   PR Number              Amount 
-------- ---------------------- --------------------- 
2000     N003918RCSH052         14190.61              
LLA : 
AA 97X4930 NCIC 31003 91110 SH 2527 33181 N003918RCSH052 
 
2001     N003918RCSH052         151176.56             
LLA : 
AA 97X4930 NCIC 31003 91110 SH 2527 33181 N003918RCSH052 
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SECTION H SPECIAL CONTRACT REQUIREMENTS


N/A 


H-XX NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS


For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE, 52.219-3, NOTICE 
OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) 
CONCERNS, and 52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-
ASIDE, the determination of whether a small business concern is independently owned and operated, not dominant 
in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the 
size standards in this solicitation, and further, meets the definition of a HUBZone small business concern, a small 
business concern certified by the SBA for participation in the SBAs 8(a) program, or a service disabled veteran-
owned small business concern, as applicable, shall be based on the status of said concern at the time of award of the 
SeaPort-e MACs and as further determined in accordance with Special Contract Requirement H-19.


52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUNE 2003)


(a) Definition. “Small business concern”  as used in this clause, means a concern, including its affiliates, that is 
independently owned and operated, not dominant in the field of operation in which it is bidding on Government 
contracts, and qualified as a small business under the size standards in this solicitation.


(b) General. (1) Offers are solicited only from small business concerns. Offers received from concerns that are not 
small business concerns shall be considered nonresponsive and will be rejected. (2) Any award resulting from this 
solicitation will be made to a small business concern.


(c) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the contract, 
only end items manufactured or produced by small business concerns in the United States or its outlying areas. If 
this procurement is processed under simplified acquisition procedures and the total amount of this contract does not 
exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph does not 
apply to construction or service contracts.
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SECTION I CONTRACT CLAUSES


Note: All the provisions and clauses of SECTION I of the basic contract apply to this task order (unless otherwise 
specified in the task order).
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SECTION J LIST OF ATTACHMENTS
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DELIVERY ORDER FINAL
1. CONTRACT NO.


N00178-05-D-4600


2. DELIVERY ORDER NO.


EX01


3. EFFECTIVE DATE


04/16/2006


4. PURCHASE REQUEST NO.


N00140-06-NR-55241


5. ISSUED BY CODE N00140 6. ADMINISTERED BY CODE N00140


FISC Norfolk, Contracting Dept Philadelphia
Charles T Hoyes 204.24
700 Robbins Avenue, Bldg. 2B
Philadelphia, PA 19111-5083
charles.hoyes@navy.mil 717-605-2024 Ext.


FISC Norfolk, Contracting Dept Philadelphia
700 Robbins Avenue, Bldg. 2B
Philadelphia, PA 19111-5083


7. CONTRACTOR CODE 0Y0G9 FACILITY 8. DELIVERY DATE


Target Media Mid Atlantic Inc. dba Target Systems
6 State Road Suite 111
Mechanicsburg, PA 17055-7933
TIN: 25-1638377


See Section F


9. CLOSING DATE/TIME


SET ASIDE TYPE


10. MAIL INVOICES TO


See Section G


11. SHIP TO 12. PAYMENT WILL BE MADE BY CODE HQ0337


See Section D DFAS Columbus Center, North Entitlement Operations
P.O. Box 182266
Columbus, OH 43218-2266


13. TYPE
OF
ORDER


D X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions
of above-numbered contract.


ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY
PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM
THE SAME.


Target Media Mid
Atlantic Inc. dba Target
Systems


Timothy A. Kenyon,
Chief Financial Offi


NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED


14. ACCOUNTING AND APPROPRIATION DATA


See Section G


15. ITEM NO. 16. SCHEDULE OF SUPPLIES/SERVICES 17. QUANTITY
ORDERED/
ACCEPTED*


18. UNIT 19. UNIT PRICE 20. AMOUNT


See the Following Pages


*If quantity accepted by the Government is
same as quantity ordered, indicate by X. If
different, enter actual quantity accepted below
quantity ordered and encircle.


21. UNITED STATES OF AMERICA 22. TOTAL


By: Rocco Siravo 04/12/2006 $600,483
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SECTION B SUPPLIES OR SERVICES AND PRICES


CLIN - SUPPLIES OR SERVICES
Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF
------ ----------------- ---------- --- ------------ ------------ -----------


1001 Contractor shall 1.0 Lot $542,599 $10,845 $553,444
provide
non-personal
services for the
NAVSUPSYSCOM
ASDOF/HSI/HSP
Assessment
Capability
Programs in
accordance with
the Statement of
Work in Section
C. (O&MN,N)


100101 Funding for HSPAC
tasks


100102


100103


Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF
------ ----------------- ---------- --- ------------ ------------ -----------


1002 Contractor shall 1.0 Lot $561,587 $11,224 $572,811
provide
non-personal
services for the
NAVSUPSYSCOM
ASDOF/HSI/HSP
Assessment
Capability
Programs in
accordance with
the Statement of
Work in Section
C. (O&MN,N)
Option


Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF
------ ----------------- ---------- --- ------------ ------------ -----------


1003 Contractor shall 1.0 Lot $581,238 $11,617 $592,855
provide
non-personal
services for the
NAVSUPSYSCOM
ASDOF/HSI/HSP
Assessment
Capability
Programs in
accordance with
the Statement of
Work in Section
C. (O&MN,N)
Option


Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF
------ ----------------- ---------- --- ------------ ------------ -----------


1004 Contractor shall 1.0 Lot $601,579 $12,025 $613,604
provide
non-personal
services for the
NAVSUPSYSCOM
ASDOF/HSI/HSP
Assessment
Capability
Programs in
accordance with
the Statement of
Work in Section
C. (O&MN,N)
Option


Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF
------ ----------------- ---------- --- ------------ ------------ -----------


1005 Contractor shall 1.0 Lot $622,632 $12,446 $635,078
provide
non-personal
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services for the
NAVSUPSYSCOM
ASDOF/HSI/HSP
Assessment
Capability
Programs in
accordance with
the Statement of
Work in Section
C. (O&MN,N)
Option


3001 ODCs are non-fee 1.0 Lot $47,039
bearing and
include G&A, if
applicable.
Travel will be
reimbursed in
accordance with
JTR. (O&MN,N)


300101 HSI Travel


300102 ASDOF Travel


3002 ODCs are non-fee 1.0 Lot $47,039
bearing and
include G&A, if
applicable.
Travel will be
reimbursed in
accordance with
JTR. (O&MN,N)
Option


3003 ODCs are non-fee 1.0 Lot $47,039
bearing and
include G&A, if
applicable.
Travel will be
reimbursed in
accordance with
JTR. (O&MN,N)
Option


3004 ODCs are non-fee 1.0 Lot $47,039
bearing and
include G&A, if
applicable.
Travel will be
reimbursed in
accordance with
JTR. (O&MN,N)
Option


3005 ODCs are non-fee 1.0 Lot $47,039
bearing and
include G&A, if
applicable.
Travel will be
reimbursed in
accordance with
JTR. (O&MN,N)
Option


SECTION B


LEVEL OF EFFORT (COST TYPE CONTRACT)(JUN 1995)


(a) The level of effort for the performance of this contract during the period from the start of contract
performance to 12 months thereafter is based upon 8000 estimated manhours of direct labor. If all options
are exercised by the government, the level of effort for the performance of this contract will be increased by
an additional 32000 estimated manhours of direct labor, for a total level of effort of 40000 estimated
manhours of direct labor (hereinafter referred to as the “Estimated Total Hours”).


(b) The estimated composition by labor category of the Estimated Total Hours is as follows:


Labor Category Base Option 1 Option 2 Option 3 Option 4
TECHNICAL
SPECIALIST 1


4000 4000 4000 4000 4000


ANALYST/ENGINEER
1


4000 4000 4000 4000 4000
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TOTALS 8000 8000 8000 8000 8000


(c) The Estimated Total Hours include overtime* and subcontracting hours but exclude holidays, sick leave,
vacation days and other absences.


(d) The number of manhours expended per month shall be commensurate with the effort ordered and the
required delivery date of such effort. The number of manhours expended per month may fluctuate in pursuit
of the technical objective, provided that such fluctuation does not result in the utilization of the total
manhours of effort prior to the expiration of the term thereof. The number of manhours for any labor
category may be utilized by the contractor for any other labor category if necessary in performance of the
contract.


(e) The contractor shall not be obligated to continue performance beyond the Estimated Total Hours, except
that the Contracting Officer may require the contractor to continue performance in excess of the Estimated
Total Hours until the total estimated cost has been expended. The government will not be obligated to pay
fee on any hours expended in excess of the Estimated Total Hours. Any hours expended in excess of the
Estimated Total Hours shall be excluded from all fee computations and adjustments. The Contracting Officer
may also require the contractor to continue performance in excess of the total estimated cost until the
Estimated Total Hours have been expended. In no event, however, will the Contracting Officer, pursuant to
this paragraph


(e), require the contractor to continue performance in excess of the Estimated Total hours if the Contracting
Officer is requiring or has required the contractor to continue performance in excess of the total estimated
cost. Nor will the Contracting Officer, pursuant to this paragraph (e), require the contractor to continue
performance in excess of the total estimated cost if the Contracting Officer is requiring or has required the
contractor to continue performance in excess of the Estimated Total Hours. The Contracting Officer may
extend the period of performance in order to expend either the total estimated cost or the Estimated Total
Hours. If this contract is subject to the Service Contract Act, in no event will the Contracting Officer,
pursuant to this paragraph (e), extend the period of performance such that the period of performance, as
extended, will exceed five years.


(f) If at any time during the performance of this contract the contractor expends in excess of 85% of the
available estimated manhours of direct labor, the contractor shall immediately notify the Contracting Officer
in writing. Nothing herein shall be construed to alter or waive any of the rights or obligations of either party
pursuant to the clause entitled “Limitation of Cost” and/or “Limitation of Funds.”


(End of Provision)


LEVEL OF EFFORT - DELIVERY/TASK ORDER PERFORMANCE (OCT 1992)


It is understood and agreed that the number of hours and the total dollar amount for each labor category
specified in any delivery/task order issued under this contract are estimates only and shall not limit the use of
hours or dollar amounts in any labor category which may be required and provided for under an individual
delivery/task order. Accordingly, in the performance of any delivery/task order, the contractor shall be
allowed to adjust the quantity of labor hours provided for within labor categories specified in the order
provided that in so performing the contractor shall not in any event exceed the ceiling price restrictions of
any order, including modifications thereof.


(End of Provision)


PAYMENT OF FIXED FEE (INDEFINITE DELIVERY, COST PLUS FIXED FEE) (OCT 1992)


The fixed fee for work performed under this contract is $* provided that approximately * hours of technical
effort are employed by the contractor in performance of this contract. If substantially fewer than * hours of
said services are so employed, the fixed fee shall be equitably reduced to reflect the reduction of work. The
Government shall make monthly payments of the fixed fee at the rate of $ * per direct labor hour invoiced by
the contractor. All payments shall be in accordance with the provisions of FAR 52.216-8, “Fixed Fee,” and
FAR 52.216-7, “Allowable Cost and Payment.” The total of all such payments shall not exceed eighty-five
(85%) percent of the fixed fee specified under each applicable delivery/task order. Any balance of fixed fee
due the contractor shall be paid to the Contractor, and any over-payment of fixed fee shall be repaid to the
Government by the Contractor, or otherwise credited to the Government at the time of final payment.


* = To be filled out by Contracting Officer at time of award.


(End of Provision)
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SECTION C DESCRIPTIONS AND SPECIFICATIONS


1. TITLE. Support for the Naval Supply Systems Command’s (NAVSUPSYSCOM’s) Afloat Supply
Department of the Future (ASDOF), Human Systems Integration (HSI) and Humans Systems Performance
(HSP) Assessment Capability Programs.


2. GENERAL. The Commander, NAVSUPSYSCOM is charged with transforming and transitioning afloat
supply and logistics operations for the Department of the Navy (DoN) to meet future war fighting strategies
envisioned in Sea Power 21. Contractor support services are required to broaden the scope of expertise and
intellectual resources NAVSUPSYSCOM can bring to bear on critical issues, processes and technology
insertion associated with the delivery of transformational logistics capabilities to legacy and future ship class
designs.


3. OBJECTIVE. The objective of this effort is provide the Commander,


NAVSUPSYSCOM with independent research and analysis support to improve the analytical, financial and
operational baseline for selecting, acquiring, managing, and introducing transformational afloat logistics
processes, HSI strategies, human performance assessment and technology to legacy and new construction
ship platforms.


4. SPECIFIC TASKS. The following tasks define specific efforts associated with the required support:


Task 1: ASDOF Logistics Process and Technology Insertion Analysis and


Support.


a. Develop and validate Concepts of Operation (CONOPS) for proposed ASDOF process and technology
insertion initiatives, prototypes and concept demonstrations with specific attention on legacy and LCS class
ships.


b. Evaluate current business process flows (as is state) and develop desired (to be state) business process
flows for legacy ships. Recommend the best alternatives to accomplish objectives.


c. Assist the Navy Supply Information System Activity (NAVSISA) with enhancements to the Logistics
Support Center Customer Asset Visibility (LCAV) system, which is the software tool supporting the
Material Processing Centers (MPC).


d. Coordinate with Navy ship class PEO personnel to review new construction ship design drawings for
DD(X), LHA(R) and CVN-21 to improve material flow, storeroom layout and accessibility and overall
Supply Department space efficiency, and to reengineer Supply Department business processes and
incorporate ASDOF initiatives and technology insertion on these new construction ships.


e. Coordinate with other NAVSUPSYSCOM program managers and Assistant Chiefs of Staff (ACOSs),
Commander, Fleet & Industrial Supply Centers (COMFISCS), Fleet Type 2 Commander (TYCOM)
representatives and other Fleet personnel, and ship design and acquisition Program Executive Offices (PEOs)
on all facets of the ASDOF program.


Task 2: ASDOF Financial Baseline Analysis and Support (for ship class efforts identified under Task 1).


a. Develop and/or assist with the development of and validation of Business Case Analyses (BCAs) for
ASDOF initiatives, including, participating in BCA reviews, providing comments and recommendations to
NAVSUPSYSCOM program managers and maintaining supporting financial analyses.


b. Identify implementation costs and benefits for ASDOF initiatives and make


recommendations on the most cost effective options.


c. Collect and analyze financial and programmatic information and perform independent return on (ROI) and
net present value (NPV) analyses.


d. Assess future years ASDOF planning and programming information and baselines, and prepare Program
Review (PR) and Program Objective Memorandum (POM) issue papers supporting ASDOF initiatives.


e. Provide support for all facets of financial baseline management and analysis,


including budget documentation and maintenance of budget, program and financial baseline data within the
Corporate Project Management System (CPMS).
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Task 3: ASDOF Initiatives and Prototype Performance Monitoring Analysis and Support


a. Develop metrics and timelines for implementing ASDOF initiatives in the Fleet.


b. Develop, collect and report metrics for ASDOF prototypes being conducted on selected afloat units.


c. Monitor ASDOF initiative implementation status, key problem areas, and making recommendations for
process changes and further analysis.


Task 4: Human Systems Integration (HSI), Analysis and Support.


a. Provide support to the Virtual System Command’s Human Systems Integration (vHSI) initiative. The
vHSI initiative involves integrating the disciplines of human (factors) engineering, manpower, personnel,
training, habitability, personnel survivability, safety, and occupational health hazards with a materiel system
to ensure safe, effective operability and supportability.


b. Participate in vHSI Integrated Process Teams (IPTs) and working group meetings and teleconferences that
are developing vHSI tools, procedures and services.


c. Review vHSI documents and provide suggested comments and revisions for the ASDOF program.


d. Work with ship design and acquisition PEO personnel to validate potential manpower reductions
associated with reengineered business processes and incorporation of ASDOF initiatives on new construction
ships, specifically LCS and DD(X) class ships.


Task 5: Human Systems Performance (HSP) Assessment Capability, Analysis and


Support.


a. Provide support to the Virtual System Command’s HSP Assessment Capability effort. The HSP
Assessment Capability is a corporate Navy infrastructure that allows individual and system-level human
performance (HP) to be assessed and certified. Tasks will be performed on-site at NAVSUP HQ or when
required at a site designated by the NAVSEA HSP Assessment Capability IPT team leads.


b. Work with NAVSUP HQ Code 03 to gain an in-depth understanding of NAVSUP’s Corporate
Information System (CIS) to determine what, if any, Human System Performance metrics are currently being
maintained across the NAVSUP enterprise.


c. Develop recommended business rules and a template(s) for including HSP metrics in fielded systems and
systems to be developed under the cognizance of NAVSUP.


d. Attend or support NAVSUP Representatives at NAVSEA 03 IPT meetings and provide the IPTs
information on NAVSUP’s metrics collection efforts.


e. Work with the IPTs to incorporate NAVSUP metrics information or determine how NAVSUP can
leverage other metrics collections efforts.


f. Take IPT outputs in any form, distribute to appropriate NAVSUP Enterprise Codes, collect comments and
provide a consolidated NAVSUP HQ response.


g. Update NAVSUP HQ management on IPT and HSP Assessment Capability efforts.


h. Assist in providing training to personnel designated by the government in the NAVSEA IPT outputs
including any operation and systems, manuals, or trainers. The contractor will use government furnished
guides, instructor guides and other required technical documentation as required.


i. Assist HAVSUP HQ management and HSP-AC Reps in the generation of weekly status bullets for
inclusion in the overall HSP-AC Weekly Status Report to SEA 03.


j. Provide a monthly summary report for the HSP Assessment Capability effort in


accordance with NAVSEA 03 requirements.


5. REPORTING REQUIREMENTS.


a. Briefings, issue papers, written reports, CONOPS documentation, process


improvement and emergent technology documentation, initiative and prototype project plans, BCAs and
other financial analyses, analyses of alternatives, baseline analyses, data collection and information system
requirements, and program initiative and prototype metrics as related to specific initiatives and as required
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by the COR.


b. Monthly Status Report depicting labor hours expended by task, cumulative labor hours expended by task,
actual dollars expended by task, including Other Direct Costs, cumulative dollars expended by task, progress
of initiatives, accomplishments, and potential problems.


6. PERFORMANCE FACTORS. The following performance factors will be applied to deliverables listed
above:


a. Timeliness.


i. Satisfactory: 80-100% of all deliverables completed on or before the due date and time specified by the
COR.


ii. Unsatisfactory: Less than 80% of all deliverables completed on or before the due date and time specified
by the COR.


b. Quality.


i. Satisfactory: 80-100% of all written deliverables accepted by the COR with no


rework necessary due to errors, omissions or erroneous information.


ii. Unsatisfactory: Less than 80% of all written deliverables accepted by the COR with no rework necessary
due to errors, omissions or erroneous information.


c. Accuracy.


i. Satisfactory: 80-100% of all spreadsheet analyses accepted by the COR with no calculation errors.


ii. Unsatisfactory: Less than 80% of all spreadsheet analyses accepted by the COR with no calculation errors.


d. BCA and cost-benefit analyses standards.


i. Satisfactory: 90-100% of all deliverables completed in accordance with OMB


Circular A-94 (Guidelines and Discount Rates for Benefit-Cost Analysis of Federal Programs).


ii. Unsatisfactory: Less than 90% of all deliverables completed in accordance with OMB Circular A-94
(Guidelines and Discount Rates for Benefit-Cost Analysis of Federal Programs).


7. PLACE AND PERIOD OF PERFORMANCE, WORK DAYS AND TRAVEL.


a. Place of Performance: The majority of the work will be performed at the client’s facility with meetings
and briefings at other sites as needed.


b. Period of Performance: The base period of performance for this task order shall be from 16 April 2006
through 15 April 2007. The Government reserves the right to invoke four additional option years (12-month
duration) after the original period of performance if the selected contractor maintains a superior level of
performance and/or funding is available. The option periods are defined as follows:


Option Year One would be from 16 April 2007 through 15 April 2008.


Option Year Two would be from 16 April 2008 through 15 April 2009.


Option Year Three would be from 16 April 2009 through 15 April 2010.


Option Year Four would be from 16 April 2010 through 15 April 2011.


c. Travel: It is estimated that travel will be performed 25% of the time (Mechanicsburg, PA to Norfolk, San
Diego, or other directed sites). Any travel shall be pre-approved by the COR and accomplished in
accordance with the Government’s Joint Travel Regulation (JTR).


8. RESTRICTIONS. There are no known existing or potential conflicts of interest


associated with this task. Funding for work under this task will be incrementally provided, and as such, work
performed under this task cannot exceed the total value of funding provided.


9. SECURITY CLEARANCE. The Contractor shall comply with all appropriate


Government security directives and regulations when performing work in support of this contract. The
highest security classification of work to be performed under this contract is SECRET.
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10. CONTRACTING OFFICER’S REPRESENTATIVE (COR).


Mr. Richard Schaefer, ASDOF Program Manager


Naval Supply Systems Command


5450 Carlisle Pike


Building 309 (SUP 04)


Mechanicsburg, PA 17055-0791


Telephone: 717 605-4332, FAX: 717 605-6389


E-Mail: richard.schaefer@navy.mil
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SECTION D PACKAGING AND MARKING
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SECTION E INSPECTION AND ACCEPTANCE


INSPECTION AND ACCEPTANCE OF SERVICES (OCT 2004)


The Task Order Manager (TOM) identified in Section G is the only person empowered to inspect and accept
the completed task order. Upon completion of all work and final submission of all data items, the contractor's
Senior Technical Representative shall prepare and sign a Certificate of Final Acceptance
(COFA)memorandum, and submit it to the TOM for signature. The contractor shall include the fully signed
COFA with its final invoice.
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SECTION F DELIVERIES OR PERFORMANCE


CLIN - DELIVERIES OR PERFORMANCE


The periods of performance for the following firm items are from date of task order award through 12
months thereafter, estimated at:


1001 4/16/2006 - 4/15/2007
3001 4/16/2006 - 4/15/2007


The period of performance for the following option items are from date of option exercise through 12 months
thereafter, estimated at:


1002 4/16/2007 - 4/15/2008
1003 4/16/2008 - 4/15/2009
1004 4/16/2009 - 4/15/2010
1005 4/16/2010 - 4/15/2011
3002 4/16/2007 - 4/15/2008
3003 4/16/2008 - 4/15/2009
3004 4/16/2009 - 4/15/2010
3005 4/16/2010 - 4/15/2011
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SECTION G CONTRACT ADMINISTRATION DATA


Accounting Data


SLINID PR Number Amount
-------- ---------------------- ---------------------
100101 N0002406RX11940 31782.00
LLA :
1751319 85EB 255 SAS03 0 068342 2D 224420 S29040000010
Funding is for HSPAC tasking within the SOW.


100102 N0002306RC4U005 224859.00
LLA :
1761804 9U3N 251 J2501 0 068342 2D 64U005 2574U000504U


100103 N0002306RC4U008 45000.00
LLA :
1761804 9U3N 251 J2501 0 068342 2D 64U008 2574U000504U


300101 N0002406RX11940 4000.00
LLA :
1751319 85EB 255 SAS03 0 068342 2D 224420 S29040000010
Funding for HSI related travel.


300102 N0002306RC4U005 4000.00
LLA :
1761804 9U3N 251 J2501 0 068342 2D 64U005 2574U000504U
ASDOF related travel.


Task Order Manager
Richard L Schaefer, SUP 4122
5450 Carlisle Pike PO BOX 2050
Mechanicsburg, PA 17055-0791
richard.schaefer@navy.mil
717-605-4332


SECTION H SPECIAL CONTRACT REQUIREMENTS


H-XX NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS


For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE,
52.219-3, NOTICE OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF
COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS, and 52.219-27 NOTICE OF TOTAL
SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE, the determination of
whether a small business concern is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small business under the size
standards in this solicitation, and further, meets the definition of a HUBZone small business concern, a small
business concern certified by the SBA for participation in the SBA’s 8(a) program, or a service disabled
veteran-owned small business concern, as applicable, shall be based on the status of said concern at the time
of award of the SeaPort-e MACs and as further determined in accordance with Special Contract Requirement
H-19.
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SECTION I CONTRACT CLAUSES


Note: All the provisions and clauses of SECTION I of the basic contract apply to this task order (unless
otherwise specified in the task order) plus the following:


52.217-9--Option to Extend the Term of the Contract (MAR 2000)


(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days
after the previous period of performance; provided, that the Government gives the Contractor a preliminary
written notice of its intent to extend at least 25 days before the contract expires. The preliminary notice does
not commit the Government to an extension.


(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.


(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 5 years.


CLAUSES INCORPORATED BY REFERENCE (FEB 1998) (FAR 52.252-2)


This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at this/these addresses (es): http://www.farsite.hill.af.mil/.
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SECTION J LIST OF ATTACHMENTS


DD254 form.
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